
GRANT APPLICATION

AREA SCOPE OF WORK QUANTITY COST/UNIT TOTAL NOTES

MAIN JAIL FACILITY UNITS GA & GB

Demolition

Remove detention doors/frames (EA) 48 $2,480.00 $119,040

Remove precast walls (EA) 48 $2,025.00 $97,200

Remove portion of existing to remain wall to create chase (LOC) 24 $2,480.00 $59,520

Cut openings in existing elevated slab (LOC) 12 $6,200.00 $74,400

Misc demo (MHR) 200 $155.00 $31,000

Concrete

Misc slab cutting and patching (MHR) 576 $265.00 $152,640

Masonry

Infill CMU at removed doors (LOC) 48 $4,460.00 $214,080

Steel

Steel beam support at openings in elevated slab (LOC) 12 $10,000.00 $120,000

Steel plate chases (SF) 3,360 $76.25 $256,200

Thermal & Moisture Protection

Roof cutting & patching at new exhaust fans (EA) 12 $3,960.00 $47,520

Openings

New detention hm borrowed lites w/ security glazing (EA) 48 $15,000.00 $720,000 At removed detention doors

Finishes

Paint walls & ceilings (CELLS) 48 $4,220.00 $202,560

Fire Protection

Add heads to chases (EA) 12 $2,500.00 $30,000

Plumbing

Combo lab / toilet units (EA) 48 $18,000.00 $864,000 Including piping

Water flow control & management system (LS) 1 $50,000.00 $50,000

HVAC

Ductwork for exhaust (EA) 12 $7,500.00 $90,000

Exhaust grilles (EA) 48 $400.00 $19,200

Exhaust fans (EA) 12 $5,500.00 $66,000

Electrical

Provide power to exhaust fans (EA) 12 $1,800.00 $21,600

Door control (EA) 48 $5,000.00 $240,000 Incudes monitoring 

Sitework

Replace sanitary line (LF) 450 $500.00 $225,000

GC's, Fee, Contingency 46% $1,701,982

Phasing / Occupied Facility Contingency 5% $270,097

TOTAL MAIN JAIL FACILITY  UNITS GA & GB $5,672,039

WOMEN'S CENTER INTAKE SERVICES RENOVATION

Demolition

Remove doors/frames (EA) 4 $620.00 $2,480

Misc demo (MHR) 300 $155.00 $46,500

Concrete

Misc slab cutting and patching (MHR) 120 $265.00 $31,800

Masonry

CMU walls as indicated (SF) 600 $65.00 $39,000

Steel

Steel plate chases, wall perimeters (SF) 1,815 $76.25 $138,394

Thermal & Moisture Protection
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Roof cutting & patching at new exhaust fans (EA) 1 $3,960.00 $3,960

Openings

New detention hm doors/frames w/ security glazing (EA) 7 $10,000.00 $70,000

New hardware on existing doors (EA) 4 $2,500.00 $10,000

Finishes

Walls & ceilings at resident toilet room (LOC) 2 $20,000.00 $40,000

Buildout of booking, search, storage, etc. (SF) 1,800 $100.00 $180,000

Detention ceilings (SF) 1,050 $23.82 $25,011

ACT ceilings (SF) 1,950 $15.00 $29,250

Epoxy flooring (SF) 3,000 $22.00 $66,000

Paint walls & ceilings (SF) 3,000 $15.00 $45,000

Equipment

Holding cells (EA) 3 $55,000.00 $165,000 Assumed quantity; complete assembly

Fire Protection

New wet sprinkler system (SF) 3,000 $15.00 $45,000

Plumbing

Combo lab / toilet units (EA) 2 $18,000.00 $36,000 Including piping

Misc plumbing (SF) 3,000 $15.00 $45,000

HVAC

New kitchen & distribution at old kitchen area (SF) 1,500 $85.00 $127,500

Exhaust grilles (EA) 2 $400.00 $800

Exhaust fans (EA) 1 $5,500.00 $5,500

Electrical

Provide power to exhaust fans (EA) 1 $1,800.00 $1,800

Replace lighting (EA) 40 $1,760.00 $70,400 Assume 1 ea / 75 sf

Replace power & lighting control devices (EA) 86 $700.00 $60,000 Assume 1 ea / 35 sf

New fire alarm system (SF) 3,000 $6.50 $19,500

Door control (EA) 21 $5,000.00 $105,000 Incudes monitoring 

Misc electrical (SF) 3,000 $15.00 $45,000

GC's, Fee, Contingency 46% $668,792

Phasing / Occupied Facility Contingency 5% $106,134

TOTAL WOMEN'S CENTER INTAKE SERVICES RENOVATION $2,228,821

WOMEN'S CENTER HOUSING UNIT RENOVATION

Demolition

Remove detention doors/frames (EA) 56 $2,480.00 $138,880

Remove portion of existing to remain wall to create chase (LOC) 28 $2,480.00 $69,440

Cut openings in existing elevated slab (LOC) 14 $6,200.00 $86,800

Demo existing group toilet rooms (SF) 600 $75.00 $45,000

Misc demo (MHR) 200 $155.00 $31,000

Concrete

Misc slab cutting and patching (MHR) 672 $265.00 $178,080

Masonry

CMU walls at chases, shower rooms, infills (SF) 6,304 $65.00 $409,760

Steel

Steel beam support at openings in elevated slab (LOC) 14 $10,000.00 $140,000

Steel plate chases, wall perimeters (SF) 30,240 $76.25 $2,305,800

Thermal & Moisture Protection

Roof cutting & patching at new exhaust fans (EA) 14 $3,960.00 $55,440
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Openings

New detention hm doors/frames w/ security glazing (EA) 84 $10,000.00 $840,000

Finishes

Epoxy flooring (SF) 12,600 $22.00 $277,200

Paint walls & ceilings (SF) 36,740 $3.50 $128,590

Equipment

Detention steel bed (EA) 56 $4,500.00 $252,000

Fire Protection

New wet sprinkler system (SF) 12,600 $15.00 $189,000

Plumbing

Combo lab / toilet units (EA) 56 $18,000.00 $1,008,000 Including piping

Shower units (EA) 12 $22,000.00 $264,000 Including piping

Water flow control & management system (LS) 1 $75,000.00 $75,000

HVAC

Ductwork for exhaust (EA) 14 $7,500.00 $105,000

Exhaust grilles (EA) 56 $400.00 $22,400

Exhaust fans (EA) 14 $5,500.00 $77,000

Exhaust for showers (EA) 12 $6,500.00 $78,000

Smoke exhaust fans 4000 CFM (EA) 4 $16,000.00 $64,000

Pressurization fans 3000 CFM (EA) 2 $36,000.00 $72,000

Smoke control & monitoring (LS) 1 $25,000.00 $25,000

Electrical

Provide power to exhaust fans (EA) 32 $1,800.00 $57,600

Replace lighting (EA) 168 $1,760.00 $295,680 Assume 1 ea / 75 sf

Replace power & lighting control devices (EA) 360 $700.00 $252,000 Assume 1 ea / 35 sf

New fire alarm system (SF) 12,600 $6.50 $81,900

Door control (EA) 104 $5,000.00 $520,000 Incudes monitoring 

Sitework

Replace sanitary line (LF) 210 $500.00 $105,000

GC's, Fee, Contingency 46% $3,794,802

Phasing / Occupied Facility Contingency 5% $602,219

TOTAL WOMEN'S CENTER HOUSING UNIT RENOVATION $12,646,591

TOTAL CONSTRUCTION COST $20,547,450

*Total costs include the following addons: Contingency 20%, GC's 15%, OH&P 5%, Escalation 4%, Bond & Insurance 2%
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